BID TABULATION
SPARK'D STUDIO WHITTIER RECREATION CENTER
EVENT 2161
BID OPENING: SEPTEMBER 13, 2022 at 2:00 PM
BUYER: BILL PARRILL

Name

Description

Amount

VERSACON INC

Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents

$425,000.00

Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct

VERSACON INC insulation for Furnace 4, per the project specifications and construction documents -$22,900.00
Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers

VERSACON INC to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$38,900.00
Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project

VERSACON INC specifications and construction documents. -$4,390.00

VERSACON INC Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents -$6,100.00
Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified,

VERSACON INC per the project specifications and construction documents. -$12,849.00

JPMI CONSTRUCTION COMPANY Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents, $459,000.00
Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct

JPMI CONSTRUCTION COMPANY insulation for Furnace 4, per the project specifications and construction documents -$22,500.00
Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers

JPMI CONSTRUCTION COMPANY to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$39,500.00
Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project

JPMI CONSTRUCTION COMPANY specifications and construction documents. -$6,700.00

JPMI CONSTRUCTION COMPANY Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents -$12,500.00
Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified,

JPMI CONSTRUCTION COMPANY per the project specifications and construction documents. -$14,000.00

IYAWE & ASSOCIATES CORPORATION  [Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents $469,000.00
Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct

IYAWE & ASSOCIATES CORPORATION [insulation for Furnace 4, per the project specifications and construction documents -$17,000.00
Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers

IYAWE & ASSOCIATES CORPORATION [to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$31,000.00
Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project

IYAWE & ASSOCIATES CORPORATION  [specifications and construction documents. -$3,200.00

IYAWE & ASSOCIATES CORPORATION  [Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents, -$1,500.00
Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified,

IYAWE & ASSOCIATES CORPORATION [per the project specifications and construction documents,. -$12,500.00

Brennan Construction of MN, Inc.

Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents,

$488,029.00

Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct

Brennan Construction of MN, Inc. insulation for Furnace 4, per the project specifications and construction documents -$19,770.00
Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers

Brennan Construction of MN, Inc. to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$35,165.00
Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project

Brennan Construction of MN, Inc. specifications and construction documents. -$2,105.00

Brennan Construction of MN, Inc. Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents, -$21,450.00
Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified,

Brennan Construction of MN, Inc. per the project specifications and construction documents. -$12,165.00

IMORCON CONSTRUCTION, INC.

Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents

$489,691.00

Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct

MORCON CONSTRUCTION, INC. insulation for Furnace 4, per the project specifications and construction documents -$20,000.00
Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers

MORCON CONSTRUCTION, INC. to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$27,500.00
Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project

MORCON CONSTRUCTION, INC. specifications and construction documents. -$3,952.00

MORCON CONSTRUCTION, INC. Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents -$7,462.00
Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified,

MORCON CONSTRUCTION, INC. per the project specifications and construction documents. -$12,165.00

EBERT, INC.

Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents

$534,700.00

Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct

EBERT, INC. insulation for Furnace 4, per the project specifications and construction documents -$21,000.00
Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers

EBERT, INC. to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$38,000.00
Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project

EBERT, INC. specifications and construction documents. -$4,000.00

EBERT, INC. Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents -$7,000.00
Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified,

EBERT, INC. per the project specifications and construction documents. -$14,000.00




